



FURNITURE & POWER PLAN

SCALE: 1/8" = 1'-0"

ELECTRICAL NOTES:

ALL CONSTRUCTION WORK TO BE IN ACCORDANCE WITH ALL CODES AND REGULATIONS AND SUBJECT TO ALL APPLICABLE PERMITS, INCLUDING ALL SUBSEQUENT ADDITIONS AND AMENDMENTS THERETO.
ALL OUTLET LOCATIONS TO BE VERIFIED WITH SVELTE REPRESENTATIVE.
UPON COMPLETION OF WORK, ELECTRICAL CONTRACTOR TO LABEL ALL PERTINENT INFORMATION IN ELECTRICAL PANEL AND PROVIDE SWAGE TO LANDLORD AND TENANT. (IE WHICH BREAKERS CONTROL WHICH CIRCUITS/ROOMS/ETC.)
EXISTING ELECTRICAL OUTLETS TO REMAIN UNLESS NOTED OTHERWISE.
ALL NEW OUTLETS SHALL BE MOUNTED AT HEIGHT TO MATCH EXISTING OR 8" AFF., UNLESS NOTED OTHERWISE.

CONTRACTOR SHALL FIELD VERIFY ALL INFORMATION TO BE PROVIDED TO ENGINEERING DRAWINGS AND TO NOTIFY ENGINEER AND ARCHITECT OF ANY DISCREPANCIES.
COORDINATE EXACT LOCATIONS OF ELECTRIC & DATA OUTLETS WITH FURNITURE INSTALLER PRIOR TO INSTALLATION.
NEW RECEPTACLE PLATES COLOR/STYLE TO MATCH EXISTING.
SEE ENGINEERING DRAWINGS FOR ALL POWER/DATA INFORMATION.

DATA/TELECO NOTES:

DATA AND TELEPHONE IS THE RESPONSIBILITY OF THE SVELTE MEDICAL SYSTEMS. ANY SUCH INFORMATION SHOWN IS FOR LAYOUT AND COORDINATION PURPOSES ONLY. G.C. TO COORDINATE WITH TENANT'S DATA/TELECO CONTRACTOR AS REQUIRED.

FURNITURE NOTES:

ALL FURNITURE TO BE PROVIDED AND INSTALLED BY SVELTE MEDICAL SYSTEMS REP. ANY ITEMS SHOWN ARE FOR LAYOUT PURPOSES ONLY.

DRAWING NOTES:

- 1 CONTRACTOR TO COORDINATE WITH SVELTE REP. AND COPPER MANUFACTURER FOR ELECTRICAL AND DATA/TELECO REQUIREMENTS. CONFIRM EQUIPMENT LOCATION PRIOR TO INSTALLATION. SEE ENGINEERING DRAWINGS FOR DETAIL INFORMATION.
- 2 CONTRACTOR TO COORDINATE WITH SVELTE REP. AND FURNITURE PROVIDER/INSTALLER FOR EXACT POWER/DATA FEEDS REQUIREMENTS FOR WORKSTATIONS. TYPICAL. SEE ENGINEERING DRAWINGS FOR DETAIL INFORMATION.
- 3 CONTRACTOR TO COORDINATE WITH SVELTE REP. FOR EXACT APPLIANCES & APPLIANCE SPECIFICATIONS FOR POWER REQUIREMENTS.
- 4 CONTRACTOR TO COORDINATE WITH SVELTE REP. FURNITURE PROVIDER/INSTALLER AND ELECTRICAL CONTRACTOR ON ALL POWER REQUIREMENTS FOR PRINTERS AND FAXES. SEE ENGINEERING DRAWINGS FOR ADDITIONAL INFORMATION.
- 5 NEW OFFICE FURNITURE, LUNCH ROOM, CONFERENCE ROOMS AND RECEPTION AREA TO BE COORDINATED WITH SVELTE REP. AND FURNITURE PROVIDER / INSTALLER FOR EXACT SIZE AND LOCATION. CONTRACTOR TO COORDINATE.
- 6 CONTRACTOR TO COORDINATE WITH SVELTE REP. FOR ALL KEYING REQUIREMENTS, AND/OR SECURITY. SEE ENGINEERING DRAWINGS FOR ADDITIONAL INFORMATION AND DOOR SCHEDULE ON SHEET A6.01.
- 7 SVELTE DECK STYLE AND LAYOUT TO BE REVIEWED WITH SVELTE REP. PRIOR TO COMMENCEMENT OF WORK.
- 8 NEW CORE DRILL AT CONFERENCE ROOM 123 TO BE COORDINATED WITH SVELTE REP. AND FURNITURE PROVIDER/INSTALLER PRIOR TO DRILLING.
- 9 NEW CLEAN ROOM UNIT IN ROOM 112 TO BE COORDINATED WITH SVELTE REP. PRODUCT MANUFACTURER / INSTALLER AND ENGINEERING FOR EXACT SPECIFICATIONS ON ALL ITEMS INCLUDING POWER AND DATA REQUIREMENTS. CONTRACTOR TO COORDINATE PRIOR TO COMMENCEMENT OF WORK.
- 10 SEE ENGINEERING DRAWINGS FOR ALL POWER AND DATA INFORMATION AT LAB TABLES.
- 11 NEW LAB TABLES AND SEATING TO BE COORDINATED WITH SVELTE REP. AND FURNITURE PROVIDER / INSTALLER PRIOR TO COMMENCEMENT OF WORK. CONTRACTOR TO COORDINATE WITH ENGINEERING.
- 12 CONTRACTOR TO COORDINATE WITH SVELTE REP. FOR ALL POWER REQUIREMENTS AT IT ROOM PRIOR TO COMMENCEMENT OF WORK.
- 13 CONTRACTOR TO COORDINATE ALL POWER REQUIRED FOR NEW AUTOMATIC RECESSED SCREEN AT CONFERENCE ROOM 123. SEE ENGINEERING DRAWINGS FOR DETAIL INFORMATION.
- 14 SEE SHEET A4.02 FOR ADDITIONAL INFORMATION FOR THE MEN'S AND WOMEN'S RESTROOMS.
- 15 NEW HOOPS AT R&D LAB AND ANALYTICAL LAB TO BE INSTALLED. SEE ENGINEERING DRAWINGS FOR DETAILED INFORMATION.
- 16 ALL NEW SHELVING AT WAREHOUSE AND CORRIDOR TO BE COORDINATED AND PROVIDED BY SVELTE REP. CONTRACTOR TO COORDINATE.

REV	DATE	REMARK
01/09/08		ISSUED FOR BID
01/07/08		ISSUED FOR PERMIT

NO.	DESCRIPTION	DATE
011/14/09	MODIFICATIONS TO SHEET A1.02, A2.01, A3.01, A4.01, A4.02, A5.01, A6.01, A6.02, A6.03, A6.04, A6.05, A6.06, A6.07, A6.08, A6.09, A6.10, A6.11, A6.12, A6.13, A6.14, A6.15, A6.16, A6.17, A6.18, A6.19, A6.20, A6.21, A6.22, A6.23, A6.24, A6.25, A6.26, A6.27, A6.28, A6.29, A6.30, A6.31, A6.32, A6.33, A6.34, A6.35, A6.36, A6.37, A6.38, A6.39, A6.40, A6.41, A6.42, A6.43, A6.44, A6.45, A6.46, A6.47, A6.48, A6.49, A6.50, A6.51, A6.52, A6.53, A6.54, A6.55, A6.56, A6.57, A6.58, A6.59, A6.60, A6.61, A6.62, A6.63, A6.64, A6.65, A6.66, A6.67, A6.68, A6.69, A6.70, A6.71, A6.72, A6.73, A6.74, A6.75, A6.76, A6.77, A6.78, A6.79, A6.80, A6.81, A6.82, A6.83, A6.84, A6.85, A6.86, A6.87, A6.88, A6.89, A6.90, A6.91, A6.92, A6.93, A6.94, A6.95, A6.96, A6.97, A6.98, A6.99, A6.100	

NO.	NAME	DATE
01	Marek R. Parzecz, AIA	4/19/04
02	New Jersey Architect	10/15/06
03	New Jersey Architect	01/29/08
04	Permianian Architect	01/29/08
05	Marshall Architects	10/14/07
06	New Jersey Architect	5/06/06
07	Alabama Architect	04/23/04
08	Florida Architect	AR 5/13/11
09	Michigan Architect	10/05/08/15
10	0/11	0/11
11	Gregory J. Sompier, AIA	4/17/08
12	New Jersey Architect	13/49
13	New Jersey Architect	13/49
14	Delaware Architect	6/10/10
15	Virginia Architect	04/11/10
16	Delaware Architect	04/11/10
17	Contractor Architect	8/22
18	New York Architect	02/28/08
19	Director Of Columbia Architect	10/29/04
20	Stephen D. Quirk, AIA	14/75
21	New Jersey Architect	14/75
22	John D. Carton, AIA	11/75
23	New Jersey Architect	11/75
24	Edward H. Neighbour, AIA	11/88
25	New Jersey Architect	11/88
26	New Jersey Architect	10/66
27	New Jersey Architect	10/66
28	Jose R.F. Smith, AIA	16/82
29	New Jersey Architect	16/82

NO.	DESCRIPTION
426	PROJECT NUMBER
427	PROJECT NUMBER
428	PROJECT NUMBER
429	PROJECT NUMBER
430	PROJECT NUMBER
431	PROJECT NUMBER
432	PROJECT NUMBER
433	PROJECT NUMBER
434	PROJECT NUMBER
435	PROJECT NUMBER
436	PROJECT NUMBER
437	PROJECT NUMBER
438	PROJECT NUMBER
439	PROJECT NUMBER
440	PROJECT NUMBER
441	PROJECT NUMBER
442	PROJECT NUMBER
443	PROJECT NUMBER
444	PROJECT NUMBER
445	PROJECT NUMBER
446	PROJECT NUMBER
447	PROJECT NUMBER
448	PROJECT NUMBER
449	PROJECT NUMBER
450	PROJECT NUMBER